ENGINEERING DEPARTMENT.

GOVERNMENT OF MYSORE—ELECTRICAL DEPARTMENT.

Notification dated 3rd October 1932.

Notice is hereby given that sealed tenders will be received at the office of the Chief Electrical Engineer, Bangalore, up to 2 P.M., on the 29th October 1932, for constructing Electrical Buildings at Devanhalli.

1. The tenders will be opened in public at 2 P.M., on the 29th October 1932. The work should be completed within four months and the monthly progress should not be less than Rs. 1,300.

2. The plans, detailed estimates, and the conditions may be seen at the Chief Electrical Engineer's Office, Bangalore, on all working days during the office working hours.

3. Tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed. The rates should be in figures as well as in words.

4. Each tender must be accompanied by a deposit of Rs. 300 in cash or in Government promissory notes, as earnest money and be superscribed "Tenders for constructing Electrical Buildings at Devanhalli," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Electrical Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender. The Chief Electrical Engineer also reserves the right to accept or reject any portion of the tender.

6. Within eight days of the award of the tender, the successful tenderer will be required to execute the usual contract bond, in default of which his tender, will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful tenderer will be posted on the Notice Board in the Chief Electrical Engineer's Office, in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The construction work should be started within a week from the date of Notification of the acceptance.

10. Water for construction should be got at the contractors own expense.

11. Specifications for works are those recognised by the Mysore Public Works Department and Marryot's specifications.

12. The contractor should be bound by the conditions of the schedule of contract of the Electrical Department.

Statement showing the approximate quantities of work for constructing an Office and Stores at Devanhalli.

Sl. No.	Items of work	Unit	Quantity	Rate
1	Earth work excavation	C.yd.	28	
2a	Concrete stone jelly in lime foundation	C.ft.	270	
b	Coursed rubble stone masonry in mortar with bond stones in every course, 6' apart.	,,	703	
c	Burnt brick in clay superstructure	,,	1,338	
d	Stone slabs 4" thick roughly dressed and fixed in mortar	S.ft.	68	
e	Chunam plastering two coats	Sqr.	25·63	
f	Chunam pointing with thread lines	,,	1·80	
g	White and colour washing two coats	,,	27·43	
h	Plain brick cornice 6" projection	R.ft.	42	
i	Binding wall 1-½' x ¾' brick in mortar and chunam plastered complete.	,,	42	
j	Chunam patty 6" x 4" over verandah roof ..	,,	18	
3a	Cuddapah slab flooring on 3" concrete stone jelly in mortar and cement pointed.	Sqr.	1·94	
b	First class Mangalore tile flooring on 3" concrete and cement pointed.	,,	3·60	
4a	First class Mangalore tile roofing on teakwood reepers 2" x 1".	,,	8·66	
b	Ridge tiles set in mortar and cement pointed ...	R.ft.	28	
c	Teakwood work with wood oiling two coats ...	C.ft.	35·94	
5a	Teakwood panelled doors 1½" thick shutters with fixtures, etc., complete.	S.ft.	56	
5b	Teakwood windows with glazed shutters with fixtures etc., complete 1¼" thick and iron bars.	,,	87·5	
c	Teakwood rectangular ventilators with glass shutters 1" thick fixed complete.	,,	9	
d	Teakwood eve board plain 8" x ¾" fixed complete ..	R.ft.	55	
e	Chocolate painting 2 coats	Sqr.	3·27	
6	Mild steel work fixed complete	Cwt.	3·15	

Statement showing the approximate quantities of work for constructing one Block of Cooly Quarters and an Operator's Quarters with 2 units of Latrine at Devanhalli.

Sl. No.	Items	Unit	Operator's Quarters	Cooly sheds	2 Units of Latrine
1	Earthwork excavation and filling in basement.	Cyd.	24	18	8
2a	Concrete stone jelly in lime mortar ...	C.ft.	306	219	...
b	Coursed rubble stone masonry in clay foundation and basement with bond stones in each course 6ft. apart.	,,	547	440	260
c	Burnt brick in clay superstructure ...	,,	1,666	1,512	..
d	Stone slabs 4" thick set in lime mortar ..	S.ft.	108	66	...
e	Stone slab 6" thick for pillars including pally cutting fixed complete.	,,	...	12	..
f	Do 6" thick do ...	,,	5	...	..
g	Chunam plastering two coats ...	Sqr.	44·06	29.75	9·82
h	Chunam pointing with thread lines ...	,,	1·03	1·00	1·12
i	White and colour washing 2 coats ..	,,	45·10	29·70	10·94
j	Constructing sinks in bath rooms ...	No.	1	2	...
k	Mortar and pestle fixed complete ...	,,	1	2	...
l	6" plain cornice brick in mortar ...	R.ft.	56	40	...
m	6" x 3" chunam patty over roof ..	,,	12	18	..
3a	First class Mangalore tile roofing on teak wood reepers complete.	Sqr.	7·89	7·68	...
b	Ridge tile set in mortar ...	R.ft.	24	25	...
c	Ventilating tiles set in mortar ...	No.	2	8	...
4a	Mattywood wrought and put up with 2 coats of wood oil.	C.ft.	29·35	24·40	...
b	Teakwood doors with honneywood battened shutters 1" thick with bolts and hinges, complete.	S.ft.	137	39	...
4c	Teakwood windows with honneywood battened shutters 1" thick and with iron bars, etc., complete.	S ft.	50	39	...
d	Teakwood ventilators, glazed shutters 1" thick.	,,	18	...	...
e	Teakwood planks 1" thick with wood oiling	,,	34	...	...
f	Chocolate painting 2 coats ..	Sqr.	4.78	1·00	..
5	Flooring on 3" concrete and cement plastering ¼" thick finished smooth and even.	,,	4·50	4·00	...
6	Binding wall 1½' x ¾' brick in mortar and chunam plastered.	R.ft.	56	40	...
7	Burnt brick in mortar superstructure ..	C.ft.	...	...	392
8	Cement plastering ½" thick ..	Sqr.	...	...	1·58
9	Tar washing 2 coats	,,	...	..	1·26
10	Flooring with 3" thick concrete and cement plastering ½" thick.	,,	...	...	76
11	Providing galvanised iron sheet tubs 12" x 6" with handles, etc., complete with tarring.	No	...	...	6

Notification, dated 3rd October 1932.

Notice is hereby given that sealed tenders will be received at the office of the Chief Electrical Engineer, Bangalore, up to 2 P.M. on the 29th October 1932, for *Constructing* (1) *Station Office and Stores,* (2) *One Block of Operators Quarters with Latrine, and* (3) *One Block of Cooly Quarters with Latrine at Mulbagal Town.*

1. The tenders will be opened in public at 2 P.M., on *29th October* 1932. The work should be completed within *five months* and the monthly progress should not be less than Rs. 2,000.

2. The plan, detailed estimates and the conditions may be seen at the office of the Chief Electrical Engineer, Bangalore, on all working days during the office working hours.

3. The tenders should be accompanied by a statement in the form attached showing the rates at which different items specified will be executed. The rates should be in figures as well as in words.

4. Each tender must be accompanied by a deposit of Rs. 400 or Government promissory notes, as earnest money and be superscribed "*Tenders for Constructing Electrical Buildings at Mulbagal.*

5. The final acceptance of any tender will rest with the Chief Electrical Engineer who does not bind himself to accept the lowest or any tender or to assign any reasons whatever for the rejection of any tender. The Chief Electrical Engineer also reserves the right to accept or reject any portion of the tender.

6. Within eight days of the award of the tender the successful tenderer will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful tenderer will be posted on the notice board of the Chief Electrical Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The construction work should be started within a week from the date of notification of acceptance.

10. Water for construction should be got at the contractors' own expense.

11. Specifications for works are those recognised by the Mysore Public Works Department and Marryot's specifications.

12. The contractor should be bound by the conditions of the schedule of contract of the Electrical Department.

Statement showing the approximate quantities for constructing Station Office and stores at Mulbagal.

Sl. No.	Items	Unit	Quantity	Rate
				Rs. a. p.
1	Earth work excavation and filling in basement.	Cyd.	39	
2	Stone jelly in lime concrete foundation ..	Cft.	361	
3	Stone in lime foundation and basement including through stones every 6 ft. apart in every course.	„	869	
4	Burnt brick in clay superstructure ...	„	1298	
5	Burnt brick in mortar superstructure ...	„	144	
6	Stone slabs 6″ thick roughly dressed and fixed in mortar.	Sft.	177	
7	Stone slabs 3^{s} thick exposed parts one line dressed and set in mortar.	„	7	
8	Brick in mortar, pillars 1'1/8' square and 9'-9″ high including stone base and capital and cement plastering ½″ thick all round.	1 itam	4	
9	Chunam plastering 2 coats	Sqr.	29	
10	Chunam pointing with thread lines ...	„	1·88	
11	White and colour washing two coats ...	„	31·00	
12	Plain brick cornice 6″ projection as per design.	Rft.	158·	
13	Brick in mortar plain parapet wall 9″ thick as per design.	„	155·	
14	Chunam moulding in front of wall between pillars.	1 Item	3	
15	Chunam moulding 6″x½″ all round ventilation.	Rft.	77	
16	Cuddapah slab flooring 1½″ thick on 3″ lime concrete and cement pointed with thread lines.	Sqr.	1·94	
17	First Class Mangalore tile flooring on 3″ thick conctere and cement pointed.	„	4·06	
18	Roofing with Madras Terrace 9″ thick including plastering etc., complete.	„	6·75	
19	Steel work fixed complete (Tata Make) with two coats of painting.	Cwt.	44·0	
20	Teakwood door panelled 1½″ thick shutters with fixtures etc., complete.	Sft.	92	
21	Teakwood glazed windows 1¼″ thick with iron bars 5/8″ dia, with fixtures, etc., complete shutters to be in 4 leaves.	„	70	
22	Teak wood ventilators glazed shutters 1″ thick with iron bars.	„	27	
23	Chocolate painting 2 coats	Sqr.	12·87	
24	Fixing wire gauze shutters with teak battens complete.	Sft.	63	
25	Rain water down pipe fixed complete 3″ diameter.	Rft.	178	
26	Brick in lime mortar and stone slabs with chunam plastering etc., complete for brackets.	1 Item	10	

Statement showing approximate quantities of work for constructing one unit of Operator's quarters for accommodating 2 families and one block of Latrines at Mulbagal.

Sl. No.	Description of itms	Unit	Quantity in	
			Operator's quarters	Latrine
1	Earthwork excavation and filling in basement ...	C.yd.	51	4
2a	Stone jelly in ordinary mortar concrete foundation	C.ft.	577	
b	Stone in clay foundation and basement including through stones fixed at 6'—6" centre to centre in every course.	,,	1055	136
c	Burnt brick in clay superstructure ...	,,	2108	
d	Do in mortar do ...	,,	440	196
e	Stone slabs 6" thick roughly dressed and set in mortar.	S. ft.	237	
f	Do 4" thick set in lime mortar ...	,,	24	
g	Chunam plastering 2 coats	Sqr.	56·36	4·91
h	Chunam pointing with thread lines	,,	2·10	0·56
i	White and colour washing 2 coats	,,	58·46	5·47
j	Binding wall 1 1/8' x 9" brick in mortar and chunam plastered complete	R. ft.	44	
k	Plain cornice 6" projection brick in mortar and chunam plastered complete	,,	44	
l	Constructing sinks complete	Each	2	
m	Providing stone mortar and pestle including fixing	,,	2	
3	Flooring with 3" concrete with cement plastering 1/4" thick well trowelled over smooth and even	Sq.	8·79	
4a	Roofing with 1st class Mangalore tiles on t. w. reepers 2" x 1" including wood oiling to reepers.	,,	10,72	
b	Ridge tiles set in mortar and cement pointed ...	R, ft.	41	
c	Roofing with Cuddapah slabs 1½" with 3" brick concrete and 2 layers of flat tiles and surface plastered and ceiling cement pointed and white washed.	Sq.	3·20	
4	Burnt brick in mortar cornice projection 9" complete.	R. ft.	63	
e	Burnt brick in mortar parapet wall 9" thick as per design in drawing.	,,	59	
4f	Ventilating tiles as per description ..	Each	8	
5a	Mattywood wrought and put up with 2 coats of wood oiling.	C.ft.	34·17	
b	Steel girders fixed complete (Tatas make) ..	Cwt.	19·13	
c	Doors with t. w. frames and with h. w. battened shutters 1" thick with fittings, etc., complete	S. ft.	279·5	
d	Windows with t. w. frames and h. w. battened shutters 1" thick with iron bare 5/8" dia. with all necessary fittings, etc., complete.	,,	116	
e	H. W. planks 1¼" thick for shelves with t. w. pegs fixed complete.	,,	48	
f	Chocolate painting 2 coats	Sq.	13·76	
g	Expanded metal 3" x 1½" x 1/8" with t. w. frames fixed complete including door way.	S.ft.	116	
6	Rain water down pipe 3" dia fixed complete ...	R. ft.	25	
7	Brick in mortar pillar 1' 1/8" square with base and capital complete with chunam plaster 7'—7" high.	Each	1	
8	Galvanised sheet sun shades on t. w. battens painted with chocolate 2 coats.	,,	6	
9	Electric lighting and water supply. ...	1 item	Deptl.	
10	Cement plastering ½" thick	Sq.		0·79
11	Tar washing 2 coats	,,		0·63
12	Flooring with 3" concrete and cement plaster ½" thick.	,,		0·35
13	Fixing outlets and constructing drains, etc. ...	1 item		L. S.
14	Providing galvanised iron sheet tube 12" x 6" with handles, etc., complete with tarring.	Each		6

Statement showing the approximate quantities of work for constructing one Block of Cooly Sheds with a Block of Latrines at Mulbagal.

Sl. No.	Description of item	Unit	Quantity in	
			Cooly shed	Latrine
1	Earth work excavation including filling in basement.	C.yd.	44	4
2a	Concrete stone jelly in ordinary mortar ...	C.ft.	347	..
b	Coursed rubble stone masonry in clay, foundation and basement, including through stones at six feet intervals in every course.	,,	986	130
c	Burnt brick in clay superstructure	,,	2,070	...
d	Do in mortar do	,,	352	196
e	Stone slabs 4" thick roughly dressed and fixed in mortar.	S.ft.	156	...
f	Stone pillars 4" thick including paly cutting and fixed in position.	,,	26	...
g	Plain cornice 6" projection built of brick in mortar and chunam plastered complete.	R ft.	75.	...
h	Chunam plastering two coats	Square	52·16	4·91
i	Pointing with chunam mortar including thread lines.	,,	1·00	0·56
j	White and colour washing two coats	,,	53·16	5·47
k	Binding wall 1·$\frac{1}{8}$" x $\frac{3}{4}$' brick in mortar and chunam plastered and white-washed.	R.ft.	74	...
l	Chunam borders 6" x 3" over verandah roof ...	,,	30	...
3	Flooring with 3" concrete and cement plaster $\frac{1}{4}$" thick well trowelled and finished smooth and even.	Square	8·20	...
4a	Roofing with 1st class Mangalore tiles on teak reepers including wood oiling to reepers.	,,	11·81	...
b	Ridge tiles set in mortar and cement pointed ...	R.ft.	23	..
c	Ventilating tiles set in mortar	each	16	...
d	Mattywood work with wood oiling two coats ...	C.ft.	41·50	...
e	Doors teak wood frames with honneywood battened 1" thick shutters with fittings, etc., complete.	S.ft.	78	...
4f	Windows withteak wood frames and honney wood battened shutters 1" thick with iron bars 5/8" dia. and necessary fittings, etc., complete.	,,	70	...
g	Ventilators with teakwood and glazed shutters fixed complete.	,,	24	...
h	Chocolate painting two coats	Square	3·55	...
i	Constructing sinks with drain pipes complete ...	Each	4	...
j	Providing stone mortar and pestle including fixing.	,,	4	...
k	Galvanized iron sheet sun shade on teakwood battens with chocolate painting.	,,	4	...
5	Flooring with 3" concrete bed with cement plastering $\frac{1}{2}$" thick on top.	Square	..	0·38
6	Cement plastering $\frac{1}{2}$" thick	,,	...	0·79
7	Tar washing two coats	,,	..	0·63
8	Fixing outlets from the latrine with drains complete.	1 item	...	Lump sum
9	Providing galvanized iron sheet tubs 12" x 6" with handles, etc., complete with tarring.	Each	...	6

V. R. COWSIK,
Chief Electrical Engineer.

KOLAR DIVISION.

Dated 6th October 1932.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M., on 2nd November 1932, for the remaining work to be done for restoring Yeldur Santhemmankere Sreenivasapur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1933.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for the remaining work of restoring Yeldur Santhemmanakere, Sreenivaspur Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates should be written both in words and in figures, otherwise the tenders will be rejected.

Abstract estimate for balance of work to be done in Yeldur Santhemmanakere, Sreenivaspur Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
	Bund.		Rs. a. p.		Rs.
1	Earthwork watering and tamping ...	Cyd.	0 3 6	2,862	626
2	Turfing	Syd.	0 1 0	4,013	251
3	New stone revetment	Cyd.	1 12 0	209	366
4	Fixing and painting old B. M. stone ...	No.	1 0 0	2	2
5	Do index stones and painting ..	,,	0 8 0	26	13
6	Do gauge stones ..	,,	15 0 0	1	15
7	Jungle clearing, cutting trees and removing roots.	Grade	10 0 0	20	200
8	Cutting trenches and removing top soil ...	,,	3 0 0	20	60
	Total Bund ...	...	...	..	1,533
	Breach.				
1	Earthwork to breach and forming over core wall.	Cyd.	0 5 0	400	125
2	New stone revetment to breach ...	,,	1 12 0	80	140
3	Turfing	Syd.	0 1 0	270	17
	Total Breach ..	..	...	...	282
	Weir Halla or Draft Channel.				
	Earthwork excavation and draft clearing ..	Cyd.	0 3 6	600	131
	Forming road of the excavated soil ...	,,	0 1 0	1,108	69
	Total ...	...	...	...	200
	Total of all items Rs. 1533+282+200 = ...	..	..	..	2,015

Dated 6th October 1932.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M., on 1st November 1932, for the work of restoring to its increased capacity by raising the weir by two feet Vokkaleri Durgikere Registered No. 105 of Kolar Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 15th December 1933.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees one hundred and forty in cash or Currency Notes, as earnest money, and be superscribed "Tender for the work of

5. The final acceptance of any tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates should be written both in words and in figures otherwise such tenders will be rejected.

Abstract estimate for restoring Vokkaleri Durgikere Register No. 205 of Kolar Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
	Bund.		Rs. a. p.		Rs.
1	Earthwork to bund watering and tamping including lead and lift to R. L. 57·00.	Cyd.	0 3 6	5,234	1,145
2	Turfing	Syd.	0 0 9	4,553	213
3a	New stone work to bund with new jelly backing.	Cyd.	1 12 0	557·87	976
b	Gravel backing to revetment with ¼ mile lead	„	0 6 0	332	125
4	Providing and fixing new grade stones with cutting, figuring and painting with bed slab, etc., complete.	Each	1 4 0	20	25
5	Do with index stones ...	„	0 6 0	20	7
6	Do Register No. stones ...	„	2 8 0	1	2
7	Do gauge stones ...	„	13 0 0	1	13
8	Do B. M. stones ..	„	2 10 0	2	5
9	Jungle clearing, here and there ...	L. S.	...	...	15
	Total Bund ..	...	...	...	2,526
	Sluice No. 1.				
10	Providing a teakwood plug and rod of 2″ diameter and locking arrangement.	L. S.	...	...	13
	Sluice No. 2 Do ...	„	...	...	13
	Total Sluice ...	...	...	...	26
	Waste Weir at R. L. 52·00.				
12	Dismantling the existing flank bund and masonry return and using the same for bund.	L. S.	...	...	10
13	Earthwork excavation for body wall and returns to regain length towards right for apron.	Cyd.	0 3 6	98	21
14	Surki concrete for foundation ...	C.ft.	0 4 0	85	21
15	Burnt brick in surki mortar ..	„	0 4 0	270	68
16	Removing and refixing slab ...	S.ft.	0 4 0	70	18
17a	Burnt stone slabs 6″ thick ...	„	0 5 0	46	14
b	Providing jaggle joints ...	...	...	...	3
18	Plastering with surki mortar ...	Sqr.	3 8 0	4·56	15
19	Rough stone for apron with jelly backing complete.	Cyd.	1 12 0	56	98
	Total Waste Weir ...	..	...	..	268
	Total to Bund, Weir and Sluice 2526 + 268 + 26 = 2820.	...	..	...	2,820

Abstract Notification dated 15th September 1932.

The attention of the public is invited to the notification published in pages 1068 and 1069 of the *Mysore Gazette*, dated 29th September 1932, calling for tenders for the balance of work to be done for constructing an anicut across the weir halla for periodical diversion to Anodi Doddakere Regd. No. 188 of Goribidnur Taluk.

C. T. NARASIMHA IYENGAR,
Executive Engineer.

MYSORE RAILWAYS.

MYSORE DIVISION—(OPEN LINES).

Notification dated 6th October 1932.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Open Line Division, Mysore Railways, Mysore, up to 2 P.M. on Monday the 31st October 1932, from contractors who are willing to do the work of construction of Carriage Examining Pits in Loco Yard at Mysore.

2. Every tender must be accompanied by an earnest money of Rs. 200 which should be paid to the Auditor, Mysore Railways, Mysore, and the receipt thereof enclosed along with the tender.

3. Tenders should be submitted in special forms which can be obtained from the Executive Engineer, Mysore Railways, Mysore, on payment of rupee one.

4. Tenders which give rates, as per estimate rates or so much per cent above or below estimate rates, will not be considered.

5. The name of the accepted tenderer will be posted on the Notice Board of the Executive Engineer's Office as soon as it is approved by the Superintendent, Way and Works, Mysore Railways. No enquiries regarding the acceptance or rejection of a tender will be replied.

6. The earnest money of the unsuccessful tenderers will be returned as soon as possible after the tenders are disposed of while that of the successful tenderer will be accepted as part payment towards the security deposit due as per Para 7 *infra*.

7. The successful tenderer should deposit with the Auditor, Mysore Railways, Mysore, before he signs the schedule agreement, 5 per cent of the value of the work for which the tender is accepted as security for due fulfilment of the terms of the agreement.

8. The final acceptance of the tender will rest with the Superintendent, Way and Works, Mysore Railways, Mysore, who does not bind himself to accept the lowest or any tender and who further reserves to himself the right to reject, without assigning any reasons therefor, for any or all the tenders.

9. Work should be started within two weeks from the date of acceptance of tender and completed before 31st March 1933 with a guaranteed monthly rate of progress. The accompanying schedule gives the approximate quantity of works and this quantity is not guaranteed.

10. The time limit specified in para 9 should be strictly adhered to and any violation of this will tender the contractor liable to forfeit his 5 per cent deposit amount not as a penalty but as ascertained and liquidated damages recoverable accordingly.

11. Plans and specifications and other details of work to be done are available for inspection in the Executive Engineer's Office, Mysore Railways, Mysore, where intending tenderers may call and obtain required information during office hours.

12. In all matters of dispute regarding rates, measurements, quality of work, etc, and in all disputes of any kind, the decision of the Superintendent, Way and Works, Mysore Railways, will be final and legally binding.

13. Contractors should make their own arrangements for water required for the work and Departmental water will not be supplied.

Schedule.

Sl. No.	Particulars	Per	Quantity
1	Earthwork excavation in all soils including hard rock and removing excavated soil by trucks supplied departmentally to dead end of shunting neck line, unloading, spreading and levelling (Measurements will be as per excavation).	1,000 C.ft.	30,000
2	Concrete of broken stone in sand mortar ...	100 ,,	600
3	Size stone in sand mortar with bond stones at every 6 feet apart (work to be carried out as per Specification No. 33 of Marryott's specifications).	100 ,,	10,000
4	Burnt stone slabs 4″ thick, two line dressed and fixed in mortar.	S.ft.	40